ATTACHMENT H
Preliminary Right-of-Way Cost Estimates



PRELIMINARY RIGHT OF WAY COST ESTIMATES FOR PID 86462 (Prepared by ODOT D8)

AREA OF RIGHT OF WAY IMPACT (ACRES)

RW Acquisition Cost Estimate

PARCEL NO.: ALTERNATIVE 1 ALTERNATIVE 2 ALTERNATIVE 3 PARCEL NO.: ALTERNATIVEL | ALTERNATIVE2 | ALTERNATIVE 3
050100040081 0.055 0.055 0.055 50100040081 312,045 512,045 312,045
050100040003 0.094 0.094 0.094 50100040003 $20,682 $20,682 $20,682
050100040047 0.032 0.032 0.032 50100040047 6,955 6,955 6,955
050100040059 0.054 0.054 0.054 50100040059 511,864 511,864 511,864
050100040063 0.027 0.027 0.027 50100040063 45,909 $5,909 $5,909
050100040062 0.044 0.044 0.044 50100040062 $9,636 $9,636 $9,636
050100090026 0.051 0.053 0.052 50100090026 $11,318 $11,591 $11,409
050100090664 0.048 0.050 0.047 50100090664 $10,636 $10,955 $10,273
050100090662 0.009 0.009 0.007 50100090662 $1,955 $1,955 $1,500
050100090354 0 0 0 50100090354 S0 S0 S0
050100090396 0.017 0.017 0.017 50100090396 $593 $593 $593
050100090397 0.0002 0.0002 0.0002 50100090397 56 56 56
050100090663 0.002 0.002 0.002 50100090663 $500 $500 $500
050100090254 0.002 0.002 0.002 50100090254 $441 $441 $441
050100090343 0.025 0.025 0.022 50100090343 $5,455 $5,455 $4,818
050100090350 0.363 0.376 0.363 50100090350 $12,698 $13,176 $12,698
050100090011 0.023 0.031 0.023 50100090011 $5,136 6,864 $5,136
050100110029 0.725 0.725 0.980 50100110029 $159,409 $159,409 $215,500
050100110028 0.230 0.242 0.230 50100110028 $50,682 $53,182 $50,636
050100110027 0.207 0.212 0.195 50100110027 $45,500 $46,682 $42,864
050100110026 0.360 0.360 0.357 50100110026 $79,091 $79,182 $78,545
050100110025 0.094 0.094 0.091 50100110025 $20,727 $20,727 $19,955
050100110032 0.079 0.087 0.063 50100110032 $17,409 $19,045 $13,909
050100110085 0.107 0.067 0.107 50100110085 $23,500 $14,773 $23,500
050100110029 0.240 0.139 0.240 50100110072 $52,773 $30,636 $52,773
050100110024 0.802 0.712 0.116 50100110024 $176,364 $156,727 $25,500
050100110083 1.998 1.794 1.998 50100110083 $439,636 $394,682 $439,636
050100100159 0.057 0.057 0.057 50100100159 $12,636 $12,636 $12,636
050100100158 0.005 0.005 0.005 50100100158 $1,000 $1,000 $1,000
050100100156 0.300 0.300 0.300 U100100156 $65,909 $65,909 $65,909
050100100026 50100100026
050100100156 0.289 0.289 0.289 50100100156 $63,636 $63,636 $63,636
050100100010 0.035 0.035 0.035 50100100010 $7,727 $7,727 $7,727
050100100011 0.040 0.040 0.040 50100100011 $8,909 $8,909 $8,909
050100100012 0.035 0.035 0.035 50100100012 $7,727 $7,727 $7,727
050100100014 0.021 0.021 0.021 50100100014 $4,682 $4,682 $4,682
050100100015 0.008 0.008 0.008 50100100015 $1,818 $1,818 $1,818
050100100016 0.031 0.031 0.031 50100100016 $6,727 $6,727 $6,727
050100100017 0.033 0.033 0.033 50100100017 $7,364 $7,364 $7,364
050100110027 0.944 0.944 0.944 50100110027 $207,591 $207,591 $207,591
050100100022 0.0003 0.0003 0.0003 50100100022 568 568 568
050001640001 0.038 0.038 0.038 50001640001 $8,455 $8,455 $8,455

EX3 EX3 EXE] EX3 EX3 EXE]
050100110022 0.389 0.369 0.068 Sl 485,591 $81,091 $15,000
EXEE3 EXEE3 EXEE3 EXEE3
050100110096 0.204 0.204 0 ——— $44,909 $44,909 $0
050100110022 0 0 0.068 50100110022 S0 S0 $15,000
050100110035 0 0 0.036 50100110035 S0 S0 $7,864
050100110036 0 0 0.218 50100110036 S0 S0 $47,864
050100110038 0 0 0.095 50100110038 S0 S0 $20,864
050100110093 0 0 0.041 50100110093 S0 S0 $9,000
Total # of Parcels 42 4 45 Total Non-Labor 41,715,670 $1,623,920 $1,588,125
Acquisition Cost
Total Appraisal $186,150 $186,150 $186,150
Services Cost
Total Acquisiton $300,000 $300,000 $300,000
Services Cost
Total R/W Cost $2,201,820 $2,110,070 $2,074,275

% %k %k

RIGHT OF WAY IMPACT AREA INCLUDES PAVEMENT AND DECORATIVE ISLAND AT THE INTERSECTION OF SR-32 AND ROUND BOTTOM ROAD WHICH ARE
INCLUDED WITHIN THE PROPERTY BOUNDARIES OF THE HAMILTON COUNTY ENGINEERS OFFICE PROPERTY.
TUNNEL UNDER RAILROAD.

AT GRADE RAILROAD CROSSING.

CONNECTOR FROM TUNNEL UNDER RAILROAD TO LAKE BARBER TRAIL.
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